TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER -

Lo

-

“CONTRACTOR i . 1Y 1 CONTRACT NOUTASKN:
NASS5- TASK NO.  AMENDMENT
QSS Group, Inc. 99124 3 84 429-288-11-22-49 01

TASK TITLE: (NTE 80 characters; include Praject name)
Advanced Technology Microwave Sounder (ATMS) Servxces

'APPROVALS? i(Typa of piint name and sion

PHONE

MAIL
CODE

480 301-286-9843

ASSISTANT TECHNICAL REPRESENTATIVE fn TASK MORITOR) DATE
. CODE
\ R 0
/; = 7 ‘?// g/ o 740

Sergey Krimchansky //»

BRANCH HEAD 7 / /4’ DATE CODE PHONE
/Ray Taylor //{ﬁ 7 f 7 // g/ 4 429 301-286-1271

PHONE

CONTRACT(NG OFFlCE ; CAL R€PRES TATIVE ( DA{E CODE
A s, Lebak ? / {Q« / Z 4;//027 560 | 301-286-6588

FLIGHT HARDWARE, CR! L GSE OR SOFTWARE] CONTRACT!NGéﬁlCER S QUALITY REP. DESIGNATED FAM:
{IF YES, NEED CODE 303 CONCU ENCE NEXT BLOCK)

T 13 T A DI S

The con ractor shall fdentxfy and explain the reason for any dewatlns xceptlons, ] (To be completed by Contractmg Ofﬁcer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs. '

Contractor will develop specification or statement of work under this task for a future procurement. [Xx] NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1 NO [ ]YES [X] N/A

Government Furnished Property/Facilities: [ j nO [X] YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onslte only)

Onsite Performance: [1NO [X] YES If yes: [X] TOTAL [ 1 PARTIAL
) If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: X] NO [ 1YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

The effective date of this task order is the date of the Contracting Officer's
signature below.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X_No. 1 __No.2 - ___No3 ___No.4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% - 25% %
(7o be compleled by Contracting O?fcer)

The target cost of this task order is $333,324

The target fee of this task orderis $ 21,666 .
The total target cost and target fee of this task order as contemp!ated by the lncentnve Fee

clause of this contract is $ 354,990

The maximum fee is $ 31,666 )
The minimum fee is $0.

-‘AUTHORIZED:SIGNATURE: ..

9D ELIZABETH J. AUSTIN
CONERALTH-OFRIGER-—

THI(TA ASSIGNMENT IS /\SS NG TO THE CQ TRACT CLAUSE "TASK ASSIGNMENTS ANLY REPORTS”

T T Y

SIGNATYRE OF CONTRACTING OfRiCE]
CONTRACTOR'S ACCEPTANCE,/ "
v ~

LY
\Qhomzao SIGNATURE DATE

GSFC FORM TMSLS 12/98 (OLOER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

QSS Group, Inc. 99.1 24 ’ 3 8 4

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)
Anticipated start date: January 1, 2001

The contractor shall provide technical and programmatic oversight of the Advanced Technology Microwave Sounder (ATMS)
prime contractor:

1. Assess and technically review the instrument design to insure implementation according to the contract requirements
and CDRLs.

2. Provide bi-weekly surveillance of schedule and technical milestones at the prime contractor's (and its major subcontractors)
plant(s) and identify critical path items to the ATMS Instrument Manager.

3. Review ATMS prime contractor's weekly reports, monthly reports, quarterly reports, subsystem CDRs and final CDR
and provide conclusions to the ATMS Instrument Manager.

PERFORMANCE SPECIFICATIONS:

Reports and Documents: Technical performance will be based on thoroughness and completeness of written reports.
Acceptable performance is that the ATR is satisfied that the material reflects the proper level of technical expertise and
meets the objectives of the activity. Reports shall be delivered to the ATR both as a hard copy and in MS Word format
format via either diskette or email.

Technical Progress Report: Acceptable performance is that the ATR is satisfied that he is being kept informed of the status
of work performed and of issues requiring his attention. Report to include: (1) summary of monthly progress; (2) plans for
next month; (3) problems; (4) issues; and (5) resolution of problems/issues.

Management: Performance will be measured against the following metrics: (1) accomplishment of objectives; (2) clear,
incremental progress; (3) responsiveness to issues; (4) efficient and appropriate staffing; and (5) ¢oordination with and good
working relationship with ATR and other related contractor efforts, if applicable. '

APPLICABLE DOCUMENTS:

None.

TASK END DATE: 12/31/01

MILESTONES/DELIVERABLES AND DATES:

Written reports documenting the results of the above surveillance and reviews: '
WBS Diagram and Task Description (Prime Contract CDRL 009) -- due 3 weeks after WBS delivered
Engineering Development Unit CDR (Prime Contract CDRL 008) -- due 3 weeks after CDR

Technical Progress Report -- due monthly, 15th of the month

PERFORMANCE STANDARDS: )
Schedule: On-time delivery/completion of the deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Sergey Krimchansky, building 6, room $224 '

GSFC FORM 703-18452




